
TFC Contract No. 18-I 30-000 
Freese and Nichols, Inc. 

Assignment No. 4 
Project No. I 9-005-0405 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
FREESE AND NICHOLS, INC. 

TFC CONTRACT NO. 18-130-000 

ASSIGNMENT NO. 4 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4 
(hereinafter referred to as "Assignment No. 4" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Freese and Nichols, Inc., located at 10431 Morado Circle, 
Suite 300, Austin, Texas 78759 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter 
referred to individually as a "Party" or collectively as "Parties"), to be effective on the Effective 
Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing civil engineering and construction administration 
services for the Department of Public Safety Emergency Vehicle Operator Course Motorcycle 
Skills Pad Project located at 820 County Road 240, Florence, Texas (hereinafter referred to as the 
"Project"), as further depicted in "Exhibit A-4," PSP's IDIQ Assignment No. 4 Proposal dated 
September 20, 2018 and Fee Schedule, attached hereto and incorporated herein for all purposes 
and consisting of five (5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be 
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.4. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not 
exceed the sum of One Hundred Twenty-Six Thousand Two Hundred Eleven and No/I 00 Dollars 
($126,211.00). No more frequently than once per month, PSP shall submit a Pay Application to 
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TFC for services performed and reasonable and necessary costs and expenses incurred through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 4, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-4." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Mike Novak 

Executive Director 

Date of execution: 

4 0.c . 

.)mL__ Dir. 

£ D.E.D. 

-------
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FREESE AND NICHOLS, INC. 

By=----------~---
Print Name: · 

~-----------

Print Title: 
~----------~ 

Date of execution: 
-------~--
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John New
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EXIDBITA-4 

TFC Contract No. 18-130-000 
Freese and Nichols. Inc. 

Assignment No. 4 
Project No. 19-005-0405 

PSP'S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED SEPTEMBER 20, 2018 AND 
FEE SCHEDULE 
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Assignment No, -4 

10431 Morado Circle, Suite 300 • Austin, Texas 78759 • 512·617-3100 • fax 512-617·3101 www.freese.com 

September 20, 2018 

Texas Facilities Commission 
1171 San Jacinto Blvd. 
Austin, TX 78701 

Attn: Bill Munoz, Project Manager 
Texas Facilities Commission, Facilities Design & Construction 

Re: General Civil IDIQ No. 18-130·000 Assignment #4 
DPS EVOC Motorcycle Training Facility 

Mr. Munoz, 

Freese and Nichols (FNI) is pleased to submit this proposal for providing professional engineering services 
to the Texas Facilities Commission (TFC) for Design, Bid, and Construction Phase related tasks for the 
referenced project. 

This project will be performed as Assignment #2 under FNl's existing General Civil IDIQ contract. Jessica 
Rodriguez will serve as project manager for this very Important project. 

SCOPE OF SERVICES 

FNI will render professional Engineering services to accomplish the below scope of work: 

Base Scope of Work 

Design Phase: 

• Provide design drawings and technical specifications for the EVOCMotorcycle Training Facility 

project at DPS - Florence. Design shall include: 

o Provide Training pad with the following characteristics: 

• Provide a 200' x 300' training pad constructed of concrete or asphalt, with 

concrete the preferred material; 

• 

• 
• 

Provide a 1' concrete curb for the pad . 

Provide a maximum slope of 5% for the training pad In any direction . 

Provide run-out area for areas directly around training pad . 

o Provide all-weather access road approximately 900 LF. 

o Provide paved parking with striping near pad for 20 cars. 

o Provide drainage design, which does not include a runoff impact analysis 

DocuSign Envelope ID: 42749CAF-22EF-4E5A-9729-5676B44D32B0



TFC Contract No. 18-130·000 

Texas Facilities Commission - DPS 
September 20, 2018 
Page 2 of 4 

Exhibit A-4 

o Provide water quality design. Based on the proposed infrastructure layout, water quality 

requirements will be achieved through the use of vegetative filter strips for the access 

road and parking lot, and a sedimentation-filtration basin for the training pad. 

Bid Phase: 

o Provide WPAP permitting through TCEQ. 

o Topographic survey. Gorrondona will perform these services as a sub-consultant to FNI. 

o Coordinate required boring locations and testing requirements for Geotechnical 

investigation Including pavement design options performed by TFC's geotechnical firm. 

• Help TFC advertise the project and post to CivCast. 

• Attend two (2) Pre-Bid meetings on·site. 

• Respond to questions during the bid phase and prepare Addenda's as needed. 

• Attend Bid Opening. 

• Assist with evaluations/selection of competitive sealed proposals received. 

• Prepare the Bid tabulation and perform reference checks on the apparent low bidder. 

• Prepare Conformed Documents. 

Construction Phase: 

• Prepare for and attend the Pre-Construction Meeting with TFC and the Contractor. 

• Attend and lead monthly onsite progress meeting with TFC and the Contractor and produce 

meeting minutes (up to S visits). 

• Coordinate with TFC PM to determine 3n1 Party construction materials testing requirements. 

• Perform general Construction Contract Administration including document control, submittal 

review, recommendation of payment, schedule review, respond to RFl's, and general 

correspondence. 

• Attend substantial completion walk thru and prepare list of deficiencies for each project. 

• Attend final completion walk thru for each project. 

• Review contractor as-built drawings and use to create Record Drawings for TFC. 

• Prepare necessary paperwork for Contract Closeout. 
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FNI will endeavor to protect TFC/DPS in providing these services however, it is understood that 
FNI does not guarantee the Contractor's performance, nor is FNI responsible for supervision of 
the Contractor's operation and employees. FNI shall not be responsible for the means, methods, 
techniques, sequences or procedures of construction selected by the Contractor, or any safety 
precautions and programs relating in any way to the condition of the premises, the work of the 
Contractor or any Subcontractor. FNI shall not be responsible for the acts or omissions of any 
person (except its own employees or agents) at the Project site or otherwise performing any of 
the work of the Project. 

DELIVERABLES 

• Schematic layout of pad, access road alignment, and parking area 

• 60% and 90% Contract documents for review and approval by TFC with Engineer's Opinion of 

Probable Construction Cost. 

• Final Contract documents for bidding with Engineer's Opinion of Probable Construction Cost. 

• Approved TCEQ WPAP permit. 

• Site Visit Report for each site visit documenting construction activities observed while on site and 

any issues discussed with Contractor and/or Owner's Designated Representative. 

SCHEDULE 

FNI is authorized to commence work on the Project upon issuance of a Notice to Proceed by the TFC 
following execution of an Agreement for the proposed services. FNI agrees to complete the services in in 
a timely manner to meet the requirements of the project. If FN~ services are delayed through no fault of 
FNI, FNI shall be entitled to equitable adjustment of compensation and FNI shall be entitled to adjust 
contract schedule consistent with the number of days of delay. 

RESPONSIBILITIES OF TEXAS FACILITIES COMMISSION 

The Texas Facilities Commission shall perform the following in a timely manner so as not to delay the 
services of Freese and Nichols: 

• Designate in writing a person to act as the TfC representative with respect to the services to be 
rendered under this Agreement. Such person shall have contract authority to transmit instructions, 
receive information, interpret and define the TFC policies and decisions with respect to FNl's services 
for the Project. 

• Furnish FNI with one paper copy and one electronic copy (pdf) of the construction contract 
documents, drawings and specifications as well as all other applicable information necessary to 
facilitate the provision of the proposed services. 

• Provide such accounting, independent cost estimating, and insurance counseling services as may be 
required for the Project, such legal services as the TFC may require or FNI may reasonably request 
with regard to legal issues pertaining to the Project. 
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DESIGNATED REPRESENTATIVES 

ExhibitA-4 

Freese and Nichols and the TFC designate the following representatives: 

• Texas Facilities Commission Designated Representative - Bill Munoz, Project Manager-1171 San 
Jacinto Blvd. Austin, TX 78701, P 512-463-3388, email: bill.munoz@tfc.state.tx.us 

• Freese and Nichols Project Manager-Jessica Rodriguez, Senior Project Manager-10431 Morado 
Circle, Suite 300, Austin, TX 78759, P 512-617-3141, C 512-202-5432, email: 
jesslca.rodriguez@freese.com 

• Freese and Nichols Accounting Representative - Billy Metzger, Operations Analyst - 10431 Morado 
Circle, Suite 300, Austin, TX 78759 P 512-617-3177, email: billy.metzger@freese.com 

COMPENSATION 

FNI proposes to furnish our services as described herein for a Lump Sum fee of One Hundred Twenty-Six 
Thousand Two Hundred Eleven Dollars and Zero Cents ($126,211.00). The fee split between phases of 
work is indicated below: 

Scope of Work: 
Design Phase: 
Bid Phase: 
Construction Phase Services: 

Survey: 

Total Fee for Services: 

$88,631.00 
$7,335.00 

$21,610.0D 

$8,635.00 

$12&,211.00 I 

If FNI sees the Scope of Services changing so that additional services are needed, FNI will notify the TFC 
for approval before proceeding. 

We appreciate the opportunity to submit this proposal for professional Inspection services. If additional 
information or clarification is desired, please do not hesitate to contact us. 

Sincerely, 

Jessica Rodriguez, P.E. 
Senior Project Manager 

Kendall King, P.E. 7 
Principal & Vice President 
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COMPENSATION 

Compensation to Freese and Nichols shall be based on the following Schedule of Charges. 

Schedule of Charges: 

Position 
Professional - 1 
Professional - 2 
Professional - 3 
Professional - 4 
Professional - 5 
Professional - 6 
Construction Manager - 1 
Construction Manager - 2 
Construction Manager - 3 
Construction Manager - 4 
CAD Technician/Designer - 1 
CAD Technician/Designer - 2 
CAD Technician/Designer - 3 
Corporate Project Support - 1 
Corporate Project Support - 2 
Corporate Project Support • 3 
Intern/Coop 
Senior Advisor 

Rates for In-House Services 
Technology Charge 
$8.50 per hour 

Travel 
Standard IRS Rates 

OTHER DIRECT EXPENSES: 

Rate 
107 
130 
146 
169 
197 
225 

85 
111 
131 
164 
91 

117 
145 
87 

105 
139 
53 

175 

Bulk Printing and Reproduction 
B&W 

Small Format {per copy) 

Large Format (per sq. ft .I 

Bond 

Glossy I Mylar 

Vinyl I Adhesive 

$0.10 

$0.25 
$0.75 
$1 .50 

Mounting (per sq Ft.) $2.00 
Binding (per blnding) $0.25 

Color 
$0.25 

$0.75 
$1 .25 
$2.00 

Assignment No. 4 

ATrACHMENT CO 

Other direct expenses are reimbursed at actual cost times a multiplier of 1.10. They include outside printing and reproduction 
expense, communication expense, travel, transportation and subsistence away from the FNI office and other miscellaneous 
expenses directly related to the work, including costs of laboratory analysis, test, and other work required to be done by 
independent persons other than staff members. For Resident Representative services performed by non-FNI employees and CAD 
services performed In-house by non-FNI employees where FNI provides workspace and equipment to perform such services, 
these services will be billed at cost times a multiplier of 2.0. This markup approximates the cost to FNI if an FNI employee was 
performing the same or similar services. 

These rates will be adjusted annually in February. Last updated February 2018. 
1022015 

FNI 
OWNER __ _ 

DocuSign Envelope ID: 42749CAF-22EF-4E5A-9729-5676B44D32B0



EXHIBITB-4 

TFC Contract No. I 8- 130-000 
Freese and Nichols. Inc. 

Assignment No. 4 
Project No. 19-005-0405 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 

5 

DocuSign Envelope ID: 42749CAF-22EF-4E5A-9729-5676B44D32B0



TFC Contract No. 18-130·000 Exhibit B-4 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 4 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: _ Jessica Rodriguez 
Freese and Nichols, Inc. -

_ I 0431 Morado Circle, Ste. 300, Austin, TX 
512-202-5432 -

Jessica.rodriguez@freese.com 

B. Subcontractors: 

I. _Thomas Cargill 
_ Gorrondona & Associates, Inc. 
_ 420 I West Parmer lane A-150, Austin, TX 
78727 

512-719-9933 -
tcargi ll(aJga-inc.net 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use 11 illr a/12018 /DIQ 's 
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